STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 05/ 24/ 05 I N SHASTA AND SI SKI YOU COUNTI ES RR | NVOCLVEMENT 05/ 25/ 05
CONTRACT NUMBER 02- 310404 NEAR BARTLE FROM LAKE BRI TTON CONTRACT CODE "A '
LOCATI ON 02- SHA- 89-29. 4/ 43. 3 BRI DGE TO 0.2 KM NORTH OF SHASTA 117 CONTRACT | TEMS
COUNTY
RESURFACE ASPHALT CONCRETE FEDERAL AlD ACNH P089-(086)E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 6. 0%

PROPGOSALS | SSUED 19 FUND TOTAL HA22 18, 200, 000 TOTAL NUMBER OF WORKI NG DAYS 360
NUMBER OF Bl DDERS 3 ENG NEERS EST 16, 025, 356. 00 AMOUNT OVER 3, 852, 535. 00 PERCENT OVER EST 24. 04
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 19, 877, 891. 00 3 STEVE MANNI NG CONSTRUCTI ON | NC 530 222-0810
00754230
P O BOX 491660 FAX 530 222-4908
REDDI NG CA 96049
2 22,466, 410. 00 2 TElI CHERT CONSTRUCTI ON 916 386-5900
00000008
P O BOX 276830 FAX 916 386-2940
SACRAMENTO CA 95827-6830
3 23, 106, 981. 00 1 J F SHEA CONSTRUCTI ON | NC 530 246-4292
00769989
P O BOX 494519 FAX 530 246-9940

REDDI NG CA 96049-4519



02- 310404

02- SHA- 89- 2 SUMMARY

05/ 24/ 05

Bl DDER | D NAME AND ADDRESS

L

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 2

05/ 25/ 05
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

ACL
POVMONA  CA

APPLY A LI NE
ANDERSON CA

CURRY GROUP
REDDI NG CA

D AND A
FAI RVI EW OR

NORTHERN | NDUSTRI AL ELECTRI C
REDDI NG CA

REYCO SM TH AND REYNCLDS
RI VERSI DE CA

RON HALE CONSTRUCTI ON
SHASTA LAKE CA

V S S EMILTECH
REDDI NG CA

WESTERN STABI LAZATI ON
DI XON CA

BARRI ER RAI L

STRI PI NG

QUALI TY CONTROL AND QUALI TY ASSURANCE

VETAL BEAM GUARD RAI L

TEMPORARY SI GNAL AND LI GHTI NG

ERCSI ON CONTRCL

REPLACE ASPHALT CONCRETE ( PORTI ON)

CURI NG SEAL

COLD PLANI NG



02- 310404 Bl D245

02- SHA- 89- 2 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

05/ 24/ 05 05/ 25/ 05
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 APPLY A LI NE STRI PI NG
ANDERSON CA
CENTRAL FENCE METAL BEAM GUARD RAI L
SACRAMENTO CA
FORCE TRAFFI C CONTROL TRAFFI C CONTROL
EXETER CA
GALLEGO CONSULTI NG SERVI CES PROGRESS SCHEDULE
P O BOX 5481

EL DORADO HILLS CA 95762

HAT CREEK CONSTRUCTI ON AND MATERI ALS | NC CLEARI NG, GRADI NG EARTHWORK, DRAI NAGE
24339 H GHWAY 89 NORTH
BURNEY CA 96103

HAT CREEK CONSTRUCTI ON AND MATERI ALS | NC ROCK SLOPE PROTECTI ON
24339 H GHWAY 89 NORTH
BURNEY CA 96103

REYCO SM TH REYNOLDS EROCSI ON CONTROL | NC ERCSI ON CONTRCL

RI VERSI DE CA 92506

SHASTA CONSTRUCTORS BRI DGE AND STRUCTURE ( PARTI AL)

REDDI NG CA

STATEW DE SAFETY AND SI GNS ROADSI DE SI GNS AND CONSTRUCTI ON AREA SI GNS
FAI RFI ELD CA

TENNYSON ELECTRI C ELECTRI CAL

LI VERMORE CA

CONTI NUED ON NEXT PAGE



02- 310404 Bl D245
02- SHA- 89- 2 SUMMARY OF REMAI NI NG BI DDERS PAGE 4
05/ 24/ 05 05/ 25/ 05

LI' ST OF

Bl DDER | D NAME AND ADDRESS

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 VSS
REDDI NG CA

WESTERN STABI LI ZATI ON

P O BOX 1022
DI XON CA 95620

Bl DDER | D NAME AND ADDRESS

TACK

PULVERI ZE ROADBED ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 A C DI KE
LI NCOLN CA

APEX FENCE COVPANY
ANDERSON CA

APPLY A LI NE
ANDERSON CA

JERRY LEE FORD CONSTRUCTI ON
REDDI NG CA

LADD AND ASSOCI ATES
REDDI NG CA

LADD AND ASSCOCI ATES
REDDI NG CA

M AND S ENVI RONMVENTAL LANDSCAPES
REDDI NG CA
CONTI NUED ON NEXT PAGE

| TEM 59 ( PARTI AL)

VETAL BEAM GUARD RAI L AND WEED MAT

STRI PI NG AND MARKI NG

BOX CULVERT AND DRAI NAGES

CLEARI NG, EARTHWORK AND AGGREGATE BASE

ROCK SLOPE PROTECTI ON

ERCSI ON CONTRCL



02- 310404 Bl D245

02- SHA- 89- 2 SUMMARY OF REMAI NI NG BI DDERS PAGE 5

05/ 24/ 05 05/ 25/ 05
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 TERRY HANSEN ELECTRI C ELECTRI CAL
REDDI NG CA
TRAFFI C SOLUTI ONS TRAFFI C CONTROL AND CONSTRUCTI ON AREA SI GNS ( PARTI AL)

REDDI NG CA



02- 310404 Bl D245

02- SHA- 89- 2 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 6
05/ 24/ 05 05/ 25/ 05
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 070012 PROGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUMP SUM 15, 000. 00 15, 000. 00
2 070018 TI ME- RELATED OVERHEAD VDAY 360 1, 200. 00 432, 000. 00
3 071325 TEMPORARY FENCE ( TYPE ESA) M 3, 700 18. 00 66, 600. 00
4 074019 PREPARE STORM WATER PCLLUTI ON LS LUWVP SUM 10, 000. 00 10, 000. 00
PREVENTI ON PLAN
5 074020 WATER PCLLUTI ON CONTROL LS LUWP SUM 195, 000. 00 195, 000. 00
6 (S) 120090 CONSTRUCTI ON AREA SI G\S LS LUMP SUM 15, 000. 00 15, 000. 00
7 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUWP SUM 1,198, 895. 00 1, 198, 895. 00
8 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 2,610 5.00 13, 050. 00
9 (S) 120152 TEMPORARY PAVEMENT NMARKI NG ( TAPE) M 3.2 250. 00 800. 00
10 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 27 42.00 1,134.00
11 (S) 128601 TEMPORARY S| GNAL SYSTEM LS LUWP SUM 75, 000. 00 75, 000. 00
12 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUMP SUM 90, 000. 00 90, 000. 00
13 (S) 128660 TEMPORARY FLASHI NG BEACON LS LUWP SUM 20, 000. 00 20, 000. 00
14 129000 TEMPORARY RAI LI NG ( TYPE K) M 1, 030 59. 00 60, 770. 00
15 (S) 129100 TEMPORARY CRASH CUSH ON MODULE EA 56 300. 00 16, 800. 00
16 150206 ABANDON CULVERT EA 12 1, 300. 00 15, 600. 00
17 150305 OBLI TERATE SURFACI NG M 760 8. 00 6, 080. 00
18 (S) 150662 REMOVE METAL BEAM GUARD RAI LI NG M 80 32.00 2,560. 00
19 150668 REMOVE FLARED END SECTI ON EA 2 50. 00 100. 00
20 (S) 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 1, 880 7.50 14, 100. 00
STRI PE
21 (S) 150710 REMOVE TRAFFI C STRI PE M 130 5.00 650. 00
22 150742 REMOVE ROADSI DE SI GN EA 87 70. 00 6, 090. 00
23 150805 REMOVE CULVERT EA 2 900. 00 1, 800. 00
24 150820 REMOVE | NLET EA 1 100. 00 100. 00
25 034422 REMOVE HEADWALL AND W NGWALL EA 15 200. 00 3, 000. 00
26 152316 RESET ROADSI DE SI GN ( ONE POST) EA 8 300. 00 2,400. 00
27 152390 RELOCATE ROADSI DE SI GN EA 4 300. 00 1, 200. 00
28 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M 610 8. 00 4, 880. 00
29 034423 PULVERI ZE ROADBED STA 190 1, 600. 00 304, 000. 00
30 157550 BRI DGE REMOVAL LS LUWP SUM 35, 000. 00 35, 000. 00
31 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 200, 000. 00 200, 000. 00
32 170101 DEVELOP WATER SUPPLY LS LUWVP SUM 25, 000. 00 25, 000. 00
33 180101 Bl NDER ( DUST PALLI ATI VE) TONN 180 180. 00 32, 400. 00
34 034424 STEEL GRADE STAKES EA 2,090 10. 00 20, 900. 00
35 190101 ROADWAY EXCAVATI ON VB 110, 000 17. 80 1, 958, 000. 00
36 190110 LEAD COWVPLI ANCE PLAN LS LUWVP SUM 2, 000. 00 2, 000. 00



02- 310404 Bl D245

02- SHA- 89- 2 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
05/ 24/ 05 05/ 25/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
37 (F) 192020 STRUCTURE EXCAVATI ON ( TYPE D) VB 200 200. 00 40, 000. 00
38 (F) 193003 STRUCTURE BACKFI LL ( BRI DGE) MB 120 100. 00 12, 000. 00
39 (F) 193030 PERVI OUS BACKFI LL MATERI AL VB 40 120. 00 4, 800. 00
40 193114 SAND BACKFI LL VB 34 60. 00 2, 040. 00
41 194001 DI TCH EXCAVATI ON VB 620 18. 80 11, 656. 00
42 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) TONN 19, 500 16. 00 312, 000. 00
43 198200 SUBGRADE ENHANCEMENT FABRI C MR 600 7.00 4, 200. 00
44 034425 WEED BARRI ER (M NOR CONCRETE) MB 170 300. 00 51, 000. 00
45 (S) 034426 MULCH ( EROSI ON' CONTROL) VB 1, 000 60. 00 60, 000. 00
46 (S) 203001 EROSI ON CONTROL ( BLANKET) MR 1, 500 4.80 7, 200. 00
47 (S) 203003 STRAW ( EROSI ON CONTROL) TONN 130 280. 00 36, 400. 00
48 (S) 203014 FI BER ( EROSI ON CONTROL) KG 20, 800 1.00 20, 800. 00
49 (S) 203024 COVPCST ( EROSI ON' CONTROL) VB 83 140. 00 11, 620. 00
50 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 1, 410 98. 00 138, 180. 00
51 (S) 203056 COWVERCI AL FERTI LI ZER ( ERCSI ON CONTROL) KG 3, 900 2.80 10, 920. 00
52 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON CONTRQL) KG 3,510 3. 60 12, 636. 00
53 220101 FI NI SHI NG ROADVAY LS LUMP SUM 70, 000. 00 70, 000. 00
54 260201 CLASS 2 AGGREGATE BASE TONN 75, 800 18. 80 1, 425, 040. 00
55 374206 SEAL RANDOM CRACKS LNKM 3.3 4,500. 00 14, 850. 00
56 034427 ASPHALT CONCRETE TONN 840 85. 00 71, 400. 00
(TYPE A, 12.5 MAXI MUM MEDI UM
57 390095 REPLACE ASPHALT CONCRETE SURFACI NG VB 430 403. 00 173, 290. 00
58 390153 ASPHALT CONCRETE ( TYPE A) TONN 99, 700 89. 00 8, 873, 300. 00
59 394001 PLACE ASPHALT CONCRETE DI KE M 2, 890 5. 00 14, 450. 00
60 394002 PLACE ASPHALT CONCRETE (M SCELLANEQUS M2 1, 370 10. 00 13, 700. 00
AREA)
61 394054 SHOULDER RUMBLE STRI P STA 430 97. 00 41, 710. 00
(AC, GROUND- I N | NDENTATI ONS)
62 401000 CONCRETE PAVENMENT VB 230 570. 00 131, 100. 00
63 404092 SEAL PAVEMENT JO NT M 160 75. 00 12, 000. 00
64 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 24 1, 320. 00 31, 680. 00
65 (F) 510053 STRUCTURAL CONCRETE, BRI DGE MB 214 1, 250. 00 267, 500. 00
66 (F) 510129 CLASS 2 CONCRETE (BOX CULVERT) VB 46 1, 600. 00 73, 600. 00
67 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) MB 199 1, 200. 00 238, 800. 00
68 510526 M NOR CONCRETE ( BACKFI LL) VB 200 280. 00 56, 000. 00
69 511106 DRI LL AND BOND DOWEL M 14 200. 00 2, 800. 00
70 (SF) 520102 BAR REI NFORCI NG STEEL ( BRI DGE) KG 23, 065 3.00 69, 195. 00
71 (SF) 520106 BAR RElI NFORCI NG STEEL ( EPOXY COATED) KG 4,170 3. 00 12, 510. 00



02- 310404 Bl D245

02- SHA- 89- 2 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
05/ 24/ 05 05/ 25/ 05

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

72 (F) 520107 BAR RElI NFORCI NG STEEL (BOX CULVERT) KG 4,908 3.00 14, 724. 00

73 034428 ROADSI DE SI GN ( SPECI AL METAL POST) EA 11 2, 000. 00 22, 000. 00

74 566011 ROADSI DE SI GN - ONE POST EA 70 400. 00 28, 000. 00

75 566012 ROADSI DE SI GN - TWO POST EA 18 600. 00 10, 800. 00

76 620913 600 MM ALTERNATI VE Pl PE CULVERT M 1, 260 352. 00 443, 520. 00

77 620919 750 MM ALTERNATI VE Pl PE CULVERT M 42 378. 00 15, 876. 00

78 620924 900 MM ALTERNATI VE Pl PE CULVERT M 87 420. 00 36, 540. 00

79 625393 1225 MM X 825 MM ALTERNATI VE Pl PE M 260 460. 00 119, 600. 00
ARCH CULVERT

80 664016 450 MM CORRUGATED STEEL PI PE M 120 350. 00 42, 000. 00
(2.77 MM THI

81 664021 600 MM CORRUGATED STEEL PI PE M 9 375. 00 3, 375. 00
(2.77 MM THI

82 664029 750 MM CORRUGATED STEEL PI PE M 21 390. 00 8, 190. 00
(2.77 MM THI CK)

83 664034 900 MM CORRUGATED STEEL Pl PE M 22 435. 00 9, 570. 00
(2.77 MM THI CK)

84 667065 1225 MM X 825 MM CORRUGATED STEEL PI PE M 4.5 520. 00 2, 340. 00
ARCH (3.51 MM THI CK)

85 691900 FLUVE DOWNDRAI N M 110 40. 00 4, 400. 00

86 692101 TAPERED | NLET EA 15 150. 00 2, 250. 00

87 692361 FLUVE ANCHOR ASSEMBLY EA 45 100. 00 4, 500. 00

88 705044 450 MM STEEL FLARED END SECTI ON EA 13 150. 00 1, 950. 00

89 705045 600 MM STEEL FLARED END SECTI ON EA 2 200. 00 400. 00

90 705047 750 MM STEEL FLARED END SECTI ON EA 2 500. 00 1, 000. 00

91 705048 900 MM STEEL FLARED END SECTI ON EA 2 600. 00 1, 200. 00

92 705337 600 MM ALTERNATI VE FLARED END SECTI ON EA 54 250. 00 13, 500. 00

93 705338 750 MM ALTERNATI VE FLARED END SECTI ON EA 2 400. 00 800. 00

94 705479 1225 MM X 825 MM STEEL FLARED END EA 1 970. 00 970. 00
Pl PE ARCH SECTI ON

95 721008 ROCK SLOPE PROTECTI ON (LI GHT, METHOD B) VB 970 65. 00 63, 050. 00

96 721009 ROCK SLOPE PROTECTI ON VB 740 65. 00 48, 100. 00
(FACING METHOD B)

97 721012 ROCK SLOPE PROTECTI ON VB 32 65. 00 2, 080. 00
(BACKI NG NO. 3, METHOD B)

98 722020 GABI ON VB 8 400. 00 3, 200. 00

99 727905 M NOR CONCRETE ( CHANNEL LI NI NG VB 5 900. 00 4,500. 00

100 729010 ROCK SLOPE PROTECTI ON FABRI C MR 2, 630 4.00 10, 520. 00



02- 310404 Bl D245

02- SHA- 89- 2 CONTRACT PROPOSAL OF LOW BIDDER PAGE 9
05/ 24/ 05 05/ 25/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
101 (F) 750001 M SCELLANEOUS | RON AND STEEL KG 1,188 5. 00 5, 940. 00
102 820108 DELI NEATOR ( CLASS 2) EA 440 50. 00 22, 000. 00
103 034429 H GHWAY POST MARKER EA 32 70. 00 2, 240. 00
104 820112 MARKER ( CULVERT) EA 190 70. 00 13, 300. 00
105 820132 OBJECT MARKER ( TYPE L) EA 28 50. 00 1, 400. 00
106 820134 OBJECT MARKER ( TYPE P) EA 6 90. 00 540. 00
107 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 3, 230 80. 00 258, 400. 00
108 833128 CONCRETE BARRI ER ( TYPE 25 MODI FI ED) M a4 650. 00 28, 600. 00
109 (S) 839521 CABLE RAI LI NG M 57 230. 00 13, 110. 00
110 (S) 839541 TRANSI TI ON RAI LI NG ( TYPE WB) EA 4 2,420. 00 9, 680. 00
111 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 30 2,500. 00 75, 000. 00
112 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 190 65. 00 12, 350. 00
113 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 70, 700 .70 49, 490. 00
( SPRAYABLE)
114 (S) 850122 PAVEMENT MARKER EA 5, 160 10. 00 51, 600. 00
( RETROREFLECTI VE- RECESSED)
115 (S) 860461 LI GHTI NG ( LOCATI ON 1) LS LUMP SUM 83, 000. 00 83, 000. 00
116 (S) 860462 LI GHTI NG ( LOCATI ON 2) LS LUMP SUM 158, 000. 00 158, 000. 00
117 999990 MOBI LI ZATI ON LS LUMP SUM 1, 000, 000. 00 1, 000, 000. 00

TOTAL 19, 877, 891. 00



02- 310404 Bl D245
02- SHA- 89- 2 SUMMARY OF REMAI NI NG BI DDERS PAGE 10
05/ 24/ 05 05/ 25/ 05
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT
1 15, 000. 00 15000. 00 15, 000. 00 15000. 00
2 2,400. 00 864000. 00 1, 100. 00 396000. 00
3 5. 00 18500. 00 11.00 40700. 00
4 10, 000. 00 10000. 00 10, 000. 00 10000. 00
5 365, 000. 00 365000. 00 100, 000. 00 100000. 00
6 9, 500. 00 9500. 00 113, 000. 00 113000. 00
7 887, 000. 00 887000. 00 1, 400, 000. 00 1400000. 00
8 5.00 13050. 00 5.00 13050. 00
9 240. 00 768. 00 300. 00 960. 00
10 35. 00 945. 00 50. 00 1350. 00
11 60, 000. 00 60000. 00 70, 000. 00 70000. 00
12 95, 000. 00 95000. 00 50, 000. 00 50000. 00
13 10, 000. 00 10000. 00 20, 000. 00 20000. 00
14 70. 00 72100. 00 50. 00 51500. 00
15 375. 00 21000. 00 350. 00 19600. 00
16 1, 400. 00 16800. 00 350. 00 4200. 00
17 8. 00 6080. 00 4.00 3040. 00
18 20. 00 1600. 00 40. 00 3200. 00
19 400. 00 800. 00 200. 00 400. 00
20 3. 00 5640. 00 7.00 13160. 00
21 2.00 260. 00 5. 00 650. 00
22 100. 00 8700. 00 175. 00 15225. 00
23 4, 000. 00 8000. 00 6, 000. 00 12000. 00
24 400. 00 400. 00 500. 00 500. 00
25 500. 00 7500. 00 550. 00 8250. 00
26 350. 00 2800. 00 300. 00 2400. 00
27 350. 00 1400. 00 550. 00 2200. 00
28 17. 00 10370. 00 45. 00 27450. 00
29 1, 500. 00 285000. 00 2,750. 00 522500. 00
30 56, 000. 00 56000. 00 30, 000. 00 30000. 00
31 200, 000. 00 200000. 00 200, 000. 00 200000. 00
32 25, 000. 00 25000. 00 25, 000. 00 25000. 00
33 220. 00 39600. 00 750. 00 135000. 00
34 17. 00 35530. 00 33. 00 68970. 00
35 18. 00 1980000. 00 18. 00 1980000. 00
36 2, 000. 00 2000. 00 2,000. 00 2000. 00
37 320. 00 64000. 00 130. 00 26000. 00
38 220. 00 26400. 00 140. 00 16800. 00
39 220. 00 8800. 00 100. 00 4000. 00




02- 310404 Bl D245

02- SHA- 89- 2 SUMMARY OF REMAI NI NG BI DDERS PAGE 11
05/ 24/ 05 05/ 25/ 05
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT

40 50. 00 1700. 00 200. 00 6800. 00
41 32.00 19840. 00 40. 00 24800. 00
42 16. 00 312000. 00 40. 00 780000. 00
43 3. 00 1800. 00 10. 00 6000. 00
44 550. 00 93500. 00 1, 050. 00 178500. 00
45 65. 00 65000. 00 65. 00 65000. 00
46 4.50 6750. 00 5. 00 7500. 00
47 430. 00 55900. 00 440. 00 57200. 00
48 1.00 20800. 00 1.00 20800. 00
49 310. 00 25730. 00 320. 00 26560. 00
50 115. 00 162150. 00 118. 00 166380. 00
51 2.00 7800. 00 2.00 7800. 00
52 4.00 14040. 00 4.00 14040. 00
53 65, 000. 00 65000. 00 195, 000. 00 195000. 00
54 19. 00 1440200. 00 31. 00 2349800. 00
55 3, 200. 00 10560. 00 6, 000. 00 19800. 00
56 105. 00 88200. 00 100. 00 84000. 00
57 250. 00 107500. 00 270. 00 116100. 00
58 97. 00 9670900. 00 98. 00 9770600. 00
59 6. 00 17340. 00 5.00 14450. 00
60 30. 00 41100. 00 18. 00 24660. 00
61 95. 00 40850. 00 90. 00 38700. 00
62 600. 00 138000. 00 970. 00 223100. 00
63 60. 00 9600. 00 80. 00 12800. 00
64 1, 300. 00 31200. 00 1, 000. 00 24000. 00
65 1, 300. 00 278200. 00 1, 000. 00 214000. 00
66 1, 300. 00 59800. 00 2, 000. 00 92000. 00
67 3, 000. 00 597000. 00 1, 300. 00 258700. 00
68 140. 00 28000. 00 200. 00 40000. 00
69 110. 00 1540. 00 100. 00 1400. 00
70 2.00 46130. 00 4.00 92260. 00
71 3. 00 12510. 00 4.50 18765. 00
72 4.00 19632. 00 3.00 14724. 00
73 1, 800. 00 19800. 00 2,200. 00 24200. 00
74 450. 00 31500. 00 225.00 15750. 00
75 950. 00 17100. 00 400. 00 7200. 00
76 225.00 283500. 00 400. 00 504000. 00
77 250. 00 10500. 00 600. 00 25200. 00
78 340. 00 29580. 00 700. 00 60900. 00




02- 310404 Bl D245

02- SHA- 89- 2 SUMMARY OF REMAI NI NG BI DDERS PAGE 12
05/ 24/ 05 05/ 25/ 05
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT

79 365. 00 94900. 00 500. 00 130000. 00
80 300. 00 36000. 00 300. 00 36000. 00
81 525. 00 4725. 00 400. 00 3600. 00
82 525. 00 11025. 00 400. 00 8400. 00
83 450. 00 9900. 00 400. 00 8800. 00
84 1, 100. 00 4950. 00 1, 000. 00 4500. 00
85 160. 00 17600. 00 90. 00 9900. 00
86 470. 00 7050. 00 600. 00 9000. 00
87 150. 00 6750. 00 150. 00 6750. 00
88 525. 00 6825. 00 300. 00 3900. 00
89 600. 00 1200. 00 400. 00 800. 00
90 700. 00 1400. 00 600. 00 1200. 00
91 800. 00 1600. 00 900. 00 1800. 00
92 550. 00 29700. 00 400. 00 21600. 00
93 650. 00 1300. 00 600. 00 1200. 00
94 1, 200. 00 1200. 00 1, 500. 00 1500. 00
95 75. 00 72750. 00 70. 00 67900. 00
96 140. 00 103600. 00 90. 00 66600. 00
97 170. 00 5440. 00 100. 00 3200. 00
98 850. 00 6800. 00 500. 00 4000. 00
99 1, 200. 00 6000. 00 800. 00 4000. 00
100 8. 00 21040. 00 3.50 9205. 00
101 5. 00 5940. 00 3.50 4158. 00
102 40. 00 17600. 00 40. 00 17600. 00
103 75. 00 2400. 00 50. 00 1600. 00
104 50. 00 9500. 00 50. 00 9500. 00
105 50. 00 1400. 00 50. 00 1400. 00
106 150. 00 900. 00 100. 00 600. 00
107 60. 00 193800. 00 73. 00 235790. 00
108 360. 00 15840. 00 241. 00 10604. 00
109 180. 00 10260. 00 250. 00 14250. 00
110 2,700. 00 10800. 00 2, 500. 00 10000. 00
111 2,100. 00 63000. 00 2,400. 00 72000. 00
112 60. 00 11400. 00 60. 00 11400. 00
113 .60 42420. 00 .50 35350. 00
114 10. 00 51600. 00 8. 00 41280. 00
115 65, 000. 00 65000. 00 80, 000. 00 80000. 00
116 150, 000. 00 150000. 00 150, 000. 00 150000. 00
117 2, 246, 000. 00 2246000. 00 1, 000, 000. 00 1000000. 00

TOT 22, 466, 410. 00 23, 106, 981. 00



